STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PACE 1
Bl D OPENI NG DATE 07/ 06/ 06 I N SAN BERNARDI NO COUNTY | N BARSTOW RR | NVOCLVEMENT 07/ 10/ 06
CONTRACT NUMBER 08-1A9104 FROM MURI EL AVENUE OVERCRGOSSI NG TO CONTRACT CODE 'C '
LOCATI ON 08- SBD- 15-74. 1/ 86. 4 EAST YERMO ROAD OVERCROSSI NG 30 CONTRACT | TEMS
REGRADE MEDI AN AND | NSTALL BARRI ER FEDERAL Al D NONE

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES - 0. 0% WOVEN S BUSI NESS ENTERPRI SES - 0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES - 3. 0%

PROPGOSALS | SSUED 13 FUND TOTAL HB1 3, 608, 000 TOTAL NUMBER OF WORKI NG DAYS 120
NUMBER OF Bl DDERS 3 ENG NEERS EST 3,121, 360. 00 AMOUNT OVER 275, 246. 00 PERCENT OVER EST 8. 82
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1 3, 396, 606. 00 3 KIEWT PACI FI C CO 360 693-1478 CC PREF CLAI MED
00433176
P O BOX 1769 FAX 360 693-5582
VANCOUVER WA 98668
2 4,071, 170. 00 2 CORAL CONSTRUCTI ON COVPANY 503 682-2252 CC PREF CLAI MED
00332441
P O BOX 347 FAX 503 682-0110
W LSONVI LLE OR 97070
3 4,631, 631. 00 1 GRANI TE CONSTRUCTI ON COVPANY 831 724-1011 CC PREF CLAI MED
00000089
P O BOX 50085 FAX 831 768-4021

WATSONVI LLE CA 95077



08- 1A9104
08- SBD- 15-7 SUMMARY OF

07/ 06/ 06
LI ST OF

Bl DDER | D NAME AND ADDRESS

Bl D245

REMAI NI NG BI DDERS PAGE 2
07/ 10/ 06

SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03 APEX FENCE COVPANY
ANDERSON CA

MARI NA ERCSI ON CONTRCL CONTRACTOR
ANAHEI M CA

VETAL BEAM GUARD RAI L

ERCSI ON CONTRCL



08- 1A9104 Bl D245
08- SBD- 15-7 SUMMARY OF REMAI NI NG BI DDERS PAGE 3
07/ 06/ 06 07/ 10/ 06
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 BEADOR AND SON CONSTRUCTI ON EARTHWORK, GRADI NG AND PAVI NG ( PARTI AL)
26320 LESTER Cl RCLE
CORONA CA 92883
K R C SAFETY COVPANY CONSTRUCTI ON AREA SI GNS AND TRAFFI C CONTRCL ( PARTI AL)
6084 W HURLEY AVENUE
VI SALI A CA 93277
MARI NA ERCSI ON CONTRCL ERCSI ON CONTRCOL AND LANDSCAPI NG ( PARTI AL)
1900 S LEW S STREET
ANAHEI M CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 APEX FENCE COVPANY VETAL BEAM GUARD RAI L

ANDERSON CA

MARI NA LANDSCAPE
ANAHEI M CA

ERCSI ON CONTRCL



08- 1A9104 Bl D245

08- SBD- 15- 7 CONTRACT PROPOSAL OF LOW BIDDER PAGE 4
07/ 06/ 06 07/ 10/ 06
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 071325 TEMPORARY FENCE ( TYPE ESA) M 110 25. 00 2, 750. 00
2 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 5, 000. 00 5, 000. 00
PREVENTI ON PLAN
3 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 30, 000. 00 30, 000. 00
4 074029 TEMPORARY SI LT FENCE M 790 10. 00 7, 900. 00
5 074033 TEMPORARY CONSTRUCTI ON ENTRANCE EA 6 5, 000. 00 30, 000. 00
6 074038 TEMPORARY DRAI NAGE | NLET PROTECTI ON EA 27 500. 00 13, 500. 00
7 074039 TEMPORARY HYDRAULI C MULCH M2 37, 200 11 4,092. 00
(POLYMER STABI LI ZED FI BER MATRI X)
8 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 15, 000. 00 15, 000. 00
9 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 300, 000. 00 300, 000. 00
10 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN EA 4 12, 500. 00 50, 000. 00
11 150662 REMOVE METAL BEAM GUARD RAI LI NG M 510 30. 00 15, 300. 00
12 152430 ADJUST | NLET EA 27 1, 500. 00 40, 500. 00
13 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 50, 500. 00 50, 500. 00
14 170101 DEVELOP WATER SUPPLY LS LUMP SUM 20, 000. 00 20, 000. 00
15 190101 ROADWAY EXCAVATI ON VB 1, 400 35. 00 49, 000. 00
16 190110 LEAD COVPLI ANCE PLAN LS LUMP SUM 7,500. 00 7,500. 00
17 198001 | MPORTED BORROW VB 22, 400 25. 00 560, 000. 00
18 (S) 203014 FI BER ( EROSI ON CONTROL) KG 29, 700 1. 00 29, 700. 00
19 (S) 203026 MOVE- | N MOVE- OUT ( EROSI ON CONTROL) EA 2 502. 00 1, 004. 00
20 (S) 203045 PURE LI VE SEED ( EROSI ON CONTROL) KG 440 522. 00 229, 680. 00
21 (S) 203061 STABI LI ZI NG EMULSI ON ( EROSI ON CONTROL) KG 3, 300 1. 60 5, 280. 00
22 390102 ASPHALT CONCRETE ( TYPE A) TONN 1,010 130. 00 131, 300. 00
23 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS MR 280 50. 00 14, 000. 00
AREA)
24 (S) 839302 SINGLE THRI E BEAM BARRI ER (\WOOD PCST) M 1, 500 84. 00 126, 000. 00
25 (S) 839311 DOUBLE THRI E BEAM BARRI ER (WOOD POCST) M 11, 200 115. 00 1, 288, 000. 00
26 (S) 839542 TRANSI TI ON RAI LI NG ( TYPE DTB) EA 9 3, 200. 00 28, 800. 00
27 (S) 839582 END ANCHOR ASSEMBLY ( TYPE CA) EA 4 1, 200. 00 4, 800. 00
28 (S) 839601 CRASH CUSHI ON ( TYPE CAT) EA 2 5, 000. 00 10, 000. 00
29 (S) 839602 CRASH CUSHI ON ( TYPE CAT) BACKUP EA 2 1, 000. 00 2, 000. 00
30 999990 MOBI LI ZATI ON LS LUMP SUM 325, 000. 00 325, 000. 00

TOTAL 3, 396, 606. 00



08- 1A9104 Bl D245
08- SBD- 15-7 SUMMARY OF REMAI NI NG BI DDERS PAGE 5
07/ 06/ 06 07/ 10/ 06
| TEM SECOND THI RD
BI D AMOUNT BI D AMOUNT
1 20. 00 2200. 00 40. 00 4400. 00
2 4,000. 00 4000. 00 2, 500. 00 2500. 00
3 5, 000. 00 5000. 00 28, 500. 00 28500. 00
4 10. 00 7900. 00 12. 50 9875. 00
5 1, 000. 00 6000. 00 4, 500. 00 27000. 00
6 100. 00 2700. 00 750. 00 20250. 00
7 .10 3720. 00 .15 5580. 00
8 15, 000. 00 15000. 00 26, 000. 00 26000. 00
9 210, 950. 00 210950. 00 242,481. 00 242481. 00
10 20, 000. 00 80000. 00 8, 500. 00 34000. 00
11 34. 00 17340. 00 36. 00 18360. 00
12 1, 500. 00 40500. 00 850. 00 22950. 00
13 50, 000. 00 50000. 00 50, 000. 00 50000. 00
14 60, 000. 00 60000. 00 60, 000. 00 60000. 00
15 28. 00 39200. 00 5. 00 7000. 00
16 5, 000. 00 5000. 00 1, 500. 00 1500. 00
17 41. 00 918400. 00 62. 00 1388800. 00
18 1.30 38610. 00 1.75 51975. 00
19 1, 500. 00 3000. 00 2, 000. 00 4000. 00
20 550. 00 242000. 00 350. 00 154000. 00
21 3.00 9900. 00 4.00 13200. 00
22 165. 00 166650. 00 193. 00 194930. 00
23 160. 00 44800. 00 246. 00 68880. 00
24 90. 00 135000. 00 100. 00 150000. 00
25 135. 00 1512000. 00 138. 00 1545600. 00
26 3, 700. 00 33300. 00 3, 850. 00 34650. 00
27 1, 450. 00 5800. 00 1, 450. 00 5800. 00
28 5, 600. 00 11200. 00 6, 000. 00 12000. 00
29 500. 00 1000. 00 1, 200. 00 2400. 00
30 400, 000. 00 400000. 00 445, 000. 00 445000. 00
TOT 4,071, 170. 00 4,631, 631. 00




